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UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
REGION 5 

77 WEST JACKSON BOULEVARD 
CHICAGO, IL 60604-3590 

JUL i 2 2001 
REPLY TO THE ATTENTION OF: 

Mr. James Burton 
Roy F. Weston, Inc. 
Suite 500 
750 East Bunker Comi 
Vernon Hills, IL 60061-1450 

Subject: Contract Number: 
Work Assignment Number: 
Revision Number: 

Dear Mr. Burton: 

68-W7-0026 
WA 127-ROBE-051C 
01 

MCC-l0J 

Enclosed you will find two copies of a work assignment form for the above referenced work 
assignment. Please sign block 6 of the copy marked "Original" and return it to my attention .. 

If you have any questions or need more information regarding this matter, p1ease contact me at (312) 
886-5868. 

Sincerely, 

~-1-~~;t~L/'\ 
Anita P. Parasuram Raman 
Contract Specialist 

Enclosures 



EPA WORK ASSIGNMENT FORM (WAF) FOR RAC 

I. WORK ASSIGNMENT (WA) INFORMATION 

Project Name: North Bronson, Bronson, Ml Contractor: Roy F. Weston, Inc. WA No.: 127-ROBE-0SIC 

Activity: Remedial Design Oversight EPA Contract No. 68-W7-0026 Revision No.:__,0"'0..:..1 __ 

Date: June 13 2001 Contractor Control No._________ Modification No.: _____ _ 

2. DESCRIPTION OF ACTION 

_New WA 
(need WP for the WA) 
. Attach SOW 

including schedule 
. Designate W AM 

__ WA Amendment 
(need revised WP and/or 
cost estimate) 
_ Change in LOE or scope 

by task 
. Add additional tasks or 

funds for increased 
activity 

J. BUDGET INFORMATION 

_ Completion WA _x_ Term WA 

Total Funding Received($) 

Previous Total 
This Action 
New Total 

0 
0 
0 

Funding Category: Site Characterization Bulk 
Activity Code: BE S/SID: 051 C 

_ Partial WP Approval 

_ WP Disapproval 

_x_ Final WP Approval 

_ Amendment to Final 
WP Approval 

. Approve change in LOE, 
scope, or budget 

. Approve additional tasks 

(Contracting Officer Use Only) 

_ Technical Direction 
Memorandum 

. Details on scope, budget, or 
schedule 

. Minor shift within SOW 
(no change in $/LOE) 

. ChangeWAM 

...K.._ Set or revise expenditure 
limit (EL) 

_ Incremental Funding 
. Fund approved WP 

_ WA Closeout Notification 
. Notify contractor to initiate 

WA closeout task 
. Revise EL after final invoice 
__ Other ______ _ 

Approved Work Plan Budget Expenditure Limits Not to Be Exceeded 

LOE 
Term WAs Only 

0 

___!_._ill_ 

I 282 

($)* 

0 

110 902 

110 902 
• Includes fees 

LOE ($)• 
Term W As only 

10000 

I 182 45 460 

I 282 55 460 
• Includes fees 

4. WA COMPLETION DA TE Current: June 30 2002 Revised: 

5. EPA COMMENTS: 

This action approves the April 11, 2001 work plan in its entirety. 

6. APPROVALS 

Contractor Signatures: 

Site Manager/Firm 

Program Manager/Firm 

£Approved As 
Submitted 

WAMCopy __ 

_ Approved With 
Changes 

_ Not 
Approved 

Date 

Date 

POCopy __ 

()A Signatures:. ~- . 

~~~~~~,~ \er 
Work Assignme~t_)Manager, Rosita Clarke-Moreno Date 

n ~' \·' \ __2honeNumber (312)886-7251 

~CL-\_,,~ cc~~ 'l/s/o, 
Project Officer, Pat Vo&~an Date 

Signature of Contracting Officer, David Alberts Date 

COCopy _ 



EPA WORK ASSIGNMENT FORM (W AF) FOR RAC 

1. WORK ASSIGNMENT (WA) INFORMATION 

Project Name: North Bronson Bronson MI Contractor: Ro:i,: F. Weston, Inc. WA No.: 127-ROBE-05 IC 

Activity: Remedial Design Oversight EPA Contract No. 68-W7-0026 Revision No.: 001 

Date: June 13, 2001 Contractor Control No. Modification No.: 
(Contracting Officer Use Only) 

2. DESCRIPTION OF ACTION 

- New WA --WA Amendment _ Partial WP Approval - Technical Direction _ Incremental Funding 
(need WP for the WA) ( need revised WP and/or Memorandum . Fund approved WP 
. Attach SOW cost estimate) _ WP Disapproval . Details on scope, budget, or 

including schedule _ Change in LOE or scope schedule - WA Closeout Notification 
. Designate W AM by task _x__ Final WP Approval . Minor shift within SOW . Notify contractor to initiate 

. Add additional tasks or (no change in $/LOE) WA closeout task 
funds for increased - Amendment to Final . ChangeWAM . Revise EL after final invoice 
activity WP Approval - Other 

. Approve change in LOE, _x_ Set or revise expenditure 
scope, or budget limit (EL) 

. Approve additional tasks 

3. BUDGET INFORMATION 

_ Completion WA _x__ Term WA Approved Work Plan Budget Expenditure Limits Not to Be Exceeded 

Total Funding Received ($) LOE ($)* LOE ($)* 
Term W As Only Term WAs only 

Previous Total 0 
This Action 0 0 0 100 10000 
New Total 0 

1,282 I IO 902 I 182 45 460 
Funding Category: Sit-: Characterization Bulk 
Activity Code: BE S/SID: 051C I 282 110 902 I 282 _55,460 

• Includes fees * Includes fees -
4. WA COMPLETION DA TE Current: June 30 2002 Revised: 

5. EPA COMMENTS: 

This action approves the April 11, 2001 work plan in its entirety. 

6. APPROVALS 

Contractor Signatures: EPA Signatures: 

1.~tuh Llrunto ~of 
Work Assignment Manager, Rosita Clarke-Moreno Date 

Site Manager/Firm Date 
Phone Number (3 I 2) 886-7251 

Program Manager/Firm Date Project Officer, Pat Vogtman Date 

_ Approved As _ Approved With - Not 
Submitted Changes Approved Signature of Contracting Officer, David Alberts Date 

WAMCopy __ PO Copy __ COCopy _ 



DATE: 

SUBJECT: 

FROM: 

TO: 

UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
REGION 5 

77 WEST JACKSON BOULEVARD 
CHICAGO, IL 60604-3590 

REPLY TO THE ATTENTION OF: 
MCC-l0J 

Designation of Contracting Officer's Technical Representative 
(COTR) 

c~ tJ ~~ 
David A. Alberts 0~~ 
Contracting Officer 

Rosita Clarke-Moreno 
Work Assignment Manager 

1. As Work Assignment Manager for Contract number 68-W7-0026, Work Assignment 
number 127-ROBE-0SlC with Roy F. Weston, you are hereby appointed as Contracting 
Officer's Technical Representative (COTR). 

2. As a COTR you are responsible for performance of the following functions: 

a. Familiarizing yourself with all terms and conditions of the work 
assignment. 

b. Seeking clarification from the Contracting Officer on any contract 
provision which is not understood or subject to more than one 
interpretation. 

c. Monitoring performance to insure that the requirements of the work 
assignment are being satisfactorily executed by the Contractor 
within the schedule of the work assignment. 

d. Bringing to the attention of the Contracting Officer and the 
Contractor all performance which is not in compliance with work 
assignment requirements. 

e. Maintaining written records of Contractor performance and keeping 
the Contracting Officer informed, in a timely manner, both orally 
and in writing, of the quality of Contractor performance. 

f. Recommending to the Contracting Officer changes to the work 
assignment which will improve the quality of the work assignment or 
the manner in which it is performed. 

g. Ensuring that Government personnel do not attempt to supervise, 
correct, or otherwise interfere with the activities of Contractor 
employees. 

h. Ensuring that the Contractor performs no work outside the scope of 



che work assignment. 

i. Monitoring the Contractor's use of Government Furnished Property to 
ensure it is used to the maximum extent possible under the contract 
and that it is used as authorized. 

j . Reviewing and approving progress reports, determining that the 
payment requested is commensurate with the items/ services delivered 
and reviewing and approving vouchers/ invoices. 

3. In the discharge of the functions listed above, do not take any action which 
could: 

a. change any terms or conditions of the work assignment and/ or 
contract; 

b. result in any change in price; 

c. involve supervision of Contractor employees; 

d. result in the Contractor performing any work outside the scope of 
the work assignment and/or contract; 

e. change the performance period of the work assignment. 

The Contracting Officer has the overall responsibility for the administration of 
this contract. He/She alone is authorized ::.:::> take actions on behalf of the 
Government which includes but is not limited to: interpreting, amending, 
modifying or deviating from the contract terms, conditions, requirements, 
specifications or details; approving work plans; issuing final decisions 
regarding Contractor claims or issues under dispute; entering into negotiations 
and terminating the contract for convenience of the Government or for default. 

4. This appointment will remain in effect through the life of the work 
assignment, or until the expiration of the contract, your release from COTR 
responsibilities for this work assignment by your supervisor, your reassignment 
to another organization or agency, or until it is otherwise rescinded in 
accordance with agency procedures. Your authority as COTR cannot be further re
delegated. Supervisors are not entitled to, and may not exercise COTR authority 
in your place. 

cc: Mr.Jim Burton, Project Manager 
Pat Vogtman, EPA Project Officer, SM-SJ 


